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ALLOY MAINTENANCE ENGINEERING SDN BHD (413979 - U)

Our Ref ACSB(CD)/AME/MERCY ADVANCES/ECE1/LA-SC/(10)16 -429
Date : T 2[] 15
W.0 : ECE1/2016/244

MERCY ADVANCES RESOURCES

No. 100, Jalan Indah,

Selayang Indah, 68100 Batu Caves,

Selangor Darul Ehsan. Tel: 012-6859523
Fax: 03-41055855
mercyadvancesresources@yahoo.com

Attn : Encik Mohd Shaffie bin Omar

Dear Sir,

TITLE OF CONTRACT : PRIVATISATION, OPERATION AND MAINTENANCE OF EAST
COAST EXPRESSWAY PHASE 1

Contract No. : ACSB/AME/RQA02959/M-CVL-TML-040/16-E-1-2-41

Contractor : MERCY ADVANCES RESOURCES

LETTER OF AWARD

PROPOSED STONE PITCHING FOR ERODED CUT SLOPE AT KM80.50 WESTBOUND

1 We, Alloy Maintenance Engineering Sdn Bhd hereinafter referred to as “the Employer”)
are pleased to inform you that your offer to undertake and complete the abovementioned
works (hereinafter referred to as “the Works”) for a sum of Ringgit Malaysia : Fifty One
Thousand Six Hundred Twenty Only (RM51,620.00) (hereinafter referred to as “Contract
Sum”) is accepted subject to the following conditions :-

a) Binding Contract & Compliance with the Terms and Conditions

This Letter of Award shall be read together with the Contractor's Quotation, the Bill of
Quantities/Schedule Of Prices (“Tender Submission™) as set out in Appendix 1 herein
and the Terms and Conditions of Contract/Sub-Contract attached herein/ provided/to be
provided to the Contractor. A binding coniract is deemed to have been entered between
the Employer and the Contractor upon acceptance of this Letter of Award by the
Contractor on the terms and conditions of this Letter of Award whether or not further
sub-contract agreement/contract agreement is executed between the Employer and the
Contractor (“Contract Agreement”).

In the event any of the terms and conditions herein is inconsistent or repugnant to the
terms contained in the Terms and Conditions of Contract/Sub-Contract and/or Contract
Agreement in form and substance, the terms contained in the Letter of Award shall
prevail only fo the extent of the inconsistency. The Contractor is required at all times to
ensure strict compliance with the Tender Submission and Terms And Conditions of
Contract/Sub-Contract.

b)- Prices and Rates

The prices and rates in the Bill of Quantities/Schedule Of Prices set out in Appendix 1
shall be subjected to further rationalization and adjustment by the Employer as to
ensure its reasonableness but shall not affect the Contract Sum as mentioned above -
which shall remain unaltered and the Employer's decision on this shall be final. Any
terms not mentioned in the Bill of Quantities/Schedule Of Prices but deemed required fo
meet the intended specification/performance shall be considered as included in the
overall Contract Sum.
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2 The Date of Commencement of Works and the Date of Completion of the Works shall be as
stated in Item B of Appendix 1.The period effective from the Date of Commencement up to the
Date of Completion shall be referred to as the “Period” of the Works.

3. The payment of the Contract Sum shall be made to the Contractor within the period as stated in
Item B (iv) of Appendix 1 herein.

4. The Contractor is required to liaise closely with the Employer's authorized personnel as stated
in ltem B (iil) of Appendix 1 herein for the detailed planning and implementation of the Works.
The Contractor is required to adhere to the approved work programme/work schedule ("Work
Programme”) so as to achieve a timely execufion and/or completion of the Works.

5 If the Contractor at any time during the Period of the Warks shall be in default in any of the
events of default expressly provided herein and/or in the Terms and Conditions of Contract/Sub-
Contract and failed to comply with the approved Work Programme, the Employer may at its
sole discretion, terminate the Contract and appoint any third party to complete the Works
without having to compensate any loss of profits to the Contractor but shall have the right to
claim for any costs, damages and losses incurred from the Contractor arising from the
appointment of third party.

6. This Letter of Award is issued to you in triplicate {one (1) original and two (2) duplicates). Please
acknowledge your agreement to the terms stated herein by signing at the Acknowledgement
part below and return the original and one (1) duplicate copy, duly signed and witnessed where
indicated, to us within fourteen (14) days from the date of this Letter of Award and you may
retain one (1) duplicate copy for your record. Unless expressly waived by the Employer, if the
duly executed original and one (1) duplicate copy of this Letter of Award are not received by the
Employer within the aforesaid period, this Letter of Award and Contract shall be deemed as null
and void and the Contractor shall not be entitled to claim any compensaticn from the Employer.

Thank you.

Yours faithfully,
For and on behalf of the Employer

Datu Ahma
nical Advisor

- ACKNOWLEDGEMENT OF CONTRACTOR

The undersigned, for and on behalf of the Contractor named above, hereby acknowledge receipt of this
Letter of Award, an firm the terms and conditions stipulated herein and in the Terms and
Conditions of Co t are accepted and agreed by us.

¥

Signatlre ¢f Authosiz€d Signatory Signature of Witness

Name in Ful: hobw SHAFFI&E @nal  NameinFul A2ROC MI>wn BAZiaN
NRICNo.: g£08/2 ~ (-3 3 NRIC No: 190900 -0 - 595
Designation : /7 dna-G e K
Date : /7.(0- 20/ 6
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Appendix 1

A) TENDER SUBMISSIONS
i) CONTRACTOR’S QUOTATION
i) BILL OF QUANTITIES/SCHEDULE OF PRICES

(Lomp-Sum/Firm Price/Provisterat-Pree) “delete whichever not applicable

B) PARTICULARS OF CONTRACT

i) Date of Commencement: 24 October 2016

ii) Date of Completion: 9 January 2017

iii) Employer’s Authorized Personnel: En. Wan Mohd Amiruddin Wan Hamzah

iv) Payment Term: 60 days from the date of the approved Interim Payment Certificate.




